
Addendum 1

Q1.1 I see on the City website that there has been some public consultation (residents, stakeholders, community) in 2021. Do you 

anticipate any level of community engagement as it relates to the Public Art component of the project? Can you share any details, 

if applicable?

A1.1 There is not a defined engagement envision in the future. The jury will have community representation and the City will look for the 

art consultant guidance for further engagement or other opportunities.

Q1.2 The RFQ indicates a project duration (public art consulting) of 30 months, and an estimated project (building) completion date of 

Spring 2025, however, as we create our Workplan, it would be helpful to have estimated dates of key project milestones, in order 

for the Public Art milestones to work in-sync with the building design and construction milestones; Are you able to share this 

information?

A1.2 Schematic Design End: March 2023

Design Development End: July 2023

Construction Start (Phased): Summer 2023

Working Drawings: February 2024

Construction Completion: Spring 2025

Art Installation: Spring/Summer 2025

Q1.3 In addition to the 2008 Public Art Policy, are there any other regulatory guidelines or processes from the City that may apply to this 

project, or would the City be looking at the Public Art Consultant to guide the process based on best practices, precedents, and 

experience? 

A1.3 The selection of the Jury will have to follow the Council and Committees Procedure Bylaw No. B452022. The art consultant will 

guide all other processes as it relate to public art.
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